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UNIT

ESTIMATED 

QUANTITY UNIT RATE ESTIMATED COST

40,000.00        $7.40 296,000.00$     

$7.65

$8.15

$8.80

$8.80

$0.00

20,000.00        $7.40 148,000.00$     

$7.65

$8.15

$8.80

$8.80

$0.00

$3.15

$2.15

$1.40

Edgewater, FL: Hurricane Milton Debris Cost Estimate

Date: 10/15/2024

Debris Qty Estimate based on assessment and industry standards 

Description

2.  Eligible ROW Vegetative Debris Removal: 
Work consists of the collection and transportation of Eligible vegetative 
debris on the ROW to a City approved DMS location or City Designated 
Final Disposal Site.

0-15 Miles Veg from Right of Way (ROW) to Debris management Site 
(DMS): 
     Vegetative collect and removal for a haul distance up to 15 miles

16-30 Miles Veg from ROW to DMS: 
     Vegetative collect and removal for a haul distance between 16 and 30 
miles

31-60 Miles Veg from ROW to DMS: 
     Vegetative collect and removal for a haul distance between 31 and 60 
miles

60+ Miles Veg from ROW to DMS: 
     Vegetative collect and removal for a haul distance greater than 60 
miles

Single Price Veg from ROW to DMS: 
     Asingle price vegetative collect and removal for any haul distance

3.  Eligible ROW C&D Collect and Haul: 
Work consists of the collection and transportation of Eligible C&D debris 
on the ROW.

0-15 Miles C&D from ROW to DMS: 
     C&D collect and removal for a haul distance up to 15 miles

16-30 Miles C&D from ROW to DMS: 
     C&D collect and removal for a haul distance between 16 and 30 miles

31-60 Miles C&D from ROW to DMS: 
     C&D collect and removal for a haul distance between 31 and 60 miles

60+ Miles C&D from ROW to DMS: 
     C&D collect and removal for a haul distance greater than 60 miles

Single Price C&D from ROW to DMS: 
     Asingle price C&D collect and removal for any haul distance

4.  DMS Management and Reduction (Grinding/Incineration) : 
Work consists of management and operation of DMS locations for the 
reduction of Eligible disaster related debris.

Grinding: 
     Grinding/chipping vegetative debris or compaction of C&D

Air Curtain Burning: 
     Air Curtain Burning vegetative debris

Debris Management Site Management: 
     Preparation, management, and segregating at debris management 
site

X:\Hurricane 2024\Hurricane Milton 10.2024\Debris Management\Crowder Gulf-Haulers\Estimate_Edgewater FL.xlsx Page 1 of 4



$0.00

$2.90

$3.35

$4.50

$5.50

$5.50

$0.00
$65.00
$95.00

$160.00
$260.00
$360.00
$80.00

$250.00
$350.00
$450.00
$14.00

$12.00

$7.00

5.  Haul-out of Reduced Eligible Debris to a City Designated Final 
Disposal Site: 
Work consists of loading and transporting reduced Eligible disaster 
related debris at a City approved DMS location to a City Designated Final 
Disposal Site.

0-15 Miles Veg or C&D from ROW or DMS to Final Disposal: 
     Vegetative collect and removal for a haul distance up to 15 miles

16-30 Miles Veg from ROW or DMS to Final Disposal: 
     Vegetative collect and removal for a haul distance between 16 and 30 
miles
31-60 Miles Veg from ROW or DMS to Final Disposal: 
     Vegetative collect and removal for a haul distance between 31 and 60 
miles
60+ Miles Veg from ROW or DMS to Final Disposal: 
     Vegetative collect and removal for a haul distance greater than 60 
miles

Single Price Veg from ROW or DMS to Final Disposal: 
     Asingle price vegetative collect and removal for any haul distance

6.  Removal of Eligible Hazardous Leaning Trees and Eligible Hanging 
Limbs: 
Work consists of removing Eligible hazardous leaning trees or hanging 
limbs and placing them on the safest possible location on the City ROW 
for collection under the terms and conditions of scope of services item 2, 
Eligible ROW Vegetative Debris Removal (Collect & Haul). 
6 inch to 12.99 inch diameter Eligible Leaning Tree
13 inch to 24.99 inch diameter Eligible Leaning Tree
25 inch to 36.99 inch diameter Eligible Leaning Tree
37 inch to 48.99 inch diameter Eligible Leaning Tree
49 inch and larger diameter Eligible Leaning Tree
(Per tree) Removal of Eligible Hanging Limbs >2"7.  Removal of Eligible Hazardous Stumps: 
Work consists of removing Eligible hazardous stumps and transporting 
resulting debris on the ROW to a City approved DMS location or City 
Designated Final Disposal Site. Stumps will only be removed at direction 
of City after FEMA approval.
24.1 inches to 36.99 inch diameter Eligible Stump
37 inch to 48.99 inch diameter Eligible Stump
49 inch and larger diameter Eligible Stump

 Stump Fill Dirt:      Fill dirt for stump holes after removal

8.  Eligible Household Hazardous Waste Removal, Transport and 
Disposal: LIQUID: 

Work consists of the removal, transportation and proper disposal of 
Eligible Household Hazardous Waste (HHW) at a permitted Hazardous 

Waste TSDF

9.  Eligible Household Hazardous Waste Removal, Transport and 
Disposal: SOLID: 

Work consists of the removal, transportation and proper disposal of 
Eligible Household Hazardous Waste (HHW) at a permitted Hazardous 

Waste TSDF
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$80.00

$45.00

$30.00

$1.00

$800.00

$100.00

$0.00

$80.00

$16.95

$32.00

$16.00

$21.00
444,000.00$     

10.  Eligible ROW White Goods Debris Removal (Collect & Haul): 
Work consists of the removal of Eligible white goods from the ROW to a 

designated City approved DMS location. The Contractor shall also be 
responsible for the transportation of Eligible white goods from the 

designated City approved DMS location to a City designated facility for 
recycling.

Refrigerators and freezers requiring refrigerant recovery and 
decontamination

Washers, dryers,  stoves,  ovens, AC units, and hot water heaters

11.  Eligible E-Scrap Item Removal: 
Work consists of the recovery and recycling of Eligible E-Scrap such as 

televisions, computers, computer monitors, and microwaves unless 
otherwise specified in writing by the City.

12.  Eligible Dead Animal Carcasses: 
Work consists of the recovery and disposal of dead animal carcasses.

13. Boat Removal: 
The Contractor shall collect, transport, stage, and dispose of abandoned 

boats in accordance with state and federal requirements

14. Vehicle Removal: 
The Contractor shall collect, transport, stage, and dispose of abandoned 
vehicles in accordance with state and federal requirements.

 15.  Other Debris Removal Work: Work consists of the...

a. Marine Debris Removal - The Contractor shall clear waterways of 
eligible debris that is a direct result of a natural or manmade disaster

b. Sand Screening - The Contractor shall screen all sand to remove 
eligible debris deposited as a result of a natural or manmade disaster

c. Debris Removal from Storm Drains and Catch Basins- The Contractor 
shall remove eligible sand and debris from storm drains and catch basins 

that has been deposited as a result of a natural or manmade disaster.

16.  Eligible Demolition, Removal, Transport and Disposal of Non-RACM 
Structures: 

Work consists of the decommissioning, demolition and disposal of 
Eligible Non-RACM Structures on public or private property and hauling 

the resulting debris to a City Designated Final Disposal Site.

17.  Eligible Demolition, Removal, Transport and Disposal of RACM 
Structures: 

Work consists of the decommissioning, demolition and disposal of 
Eligible RACM Structures on public or private property and hauling the 

resulting debris to a City Designated Final Disposal Site.
Total Contract Items
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840,000.00$     

1,284,000.00$  

Estimated Pass Through Costs (Disposal Fees at New Smyrna Recycling) 

Total Estimate

Please note this is only an estimate. Invoicing will be based on actual quantities reconciled by the monitoring firm. 
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