



PROPOSAL

<p>Remit To: Danus Utilities, Inc. P.O. Box 291671 Port Orange, FL 32129</p> <p>Phone: 386-882-6200 danusutilities.com raymond@danusutilities.com Fax: 407-878-1254</p>	<p>PROPOSAL NO: 103025-4R PROPOSAL DATE: October 30, 2025</p> <p>CUSTOMER: City of Edgewater ADDRESS: Lift Station Rehab</p> <p>PHONE: 386-337-6824 CONTACT: Tanner Redd EMAIL: tredd@cityofedgewater.org</p>
--	--

Job Description: Lift Station 9 Rehab

Item	Description	Qty	Cost	Amount
9	Lift Station Surface Rehabilitation	120	\$32.00	\$3,840.00
10.a	By-pass sewer set up (8 inch)	2	\$750.00	\$1,500.00
10.d	Sewer By-pass Pump (4 inch)	5	\$610.00	\$3,050.00
11.a	Furnish & Install Pump base (4 inch)	2	\$3,125.00	\$6,250.00
12.a	Re-construct LS fillet (6ft Diameter)	1	\$800.00	\$800.00
13	Removal of existing coatings	120	\$10.00	\$1,200.00
17.a	Temporary by-pass riser (4 inch)	1	\$4,485.00	\$4,485.00
18.a	2" SS Dual Guide Rails w/brackets (10 to 15) FT per pump	1	\$1,972.00	\$1,972.00
22.a	Drain & Clean wet well (6 ft)	2	\$1,700.00	\$3,400.00
23.a.i	Connect LS piping to existing FM (4 inch) Line stop / valve / <u>on PVC</u>	0.4	\$14,450.00	\$5,780.00
24.a	Furnish & Install HDPE Piping & Valves thru VB (4 inch)	1	\$15,200.00	\$15,200.00
Notes:				
** Pricing per City of Clermont Annual Agreement No 2023-071				
USEMCO & Submersible pumps with electrical scope (By Others)				
Provide by-pass pump & piping with 24hr remote monitoring, Vector to clean WW				
I&I SS base plate, 3" HDPE risers, 3" HDPE to FM connection, 4ft WW riser ring,				
I&I (3) 6" steel bollards, Chemical grout I&I in WW, Raven coat WW				
restoration of site when complete				
City to supply ASEMCO unit, pumps, control panel & electrical				
Sub total				\$47,477.00
Total				\$47,477.00

Terms Net 30 Days All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra cost will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. This proposal is subject to acceptance within 30 days and is void thereafter at the option of the undersigned.

Proposal Accepted By: _____ Date: _____

SIGNATURE